Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT51953	bbmp_com-TUSHAR GIRINATH KASHINATH	2022-11-04 16:27:46.0	2022-11-08 09:44:19.0	2022-11-08 09:47:29.0	Approve	approved	Completed
Financial Bid Evaluation"	Review Commercial Evaluation for tender BBMP/2022-23/OW/WORK_INDENT51953	bbmp_adc_admn-RANGAPPAS, ADC ADMIN	2022-11-04 13:58:37.0	2022-11-04 16:24:08.0	2022-11-04 16:27:46.0	Approve	For kind approval	Completed
Financial Bid Evaluation"	Review Commercial Evaluation for tender BBMP/2022-23/OW/WORK_INDENT51953	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2022-11-04 12:16:19.0	2022-11-04 13:22:31.0	2022-11-04 13:58:37.0	Approve	The tender approved Hon'ble Administrator for the L-1 Bidder Umesh.N. (Venkateshwara Asphalt & Construction for Rs.1,57,35,337.60(+2.77%) vide subject no/260/2022-23, Dated:11-10-2022 Hence forwarded for kind approval in e portal	Completed

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT51953	bbmp_ee2_yel-PRADEEP B N	2022-07-15 18:45:28.0	2022-07-15 18:50:11.0	2022-11-04 12:16:19.0	Approve	Tender invited vide Notification No: EE/BTP/BBMP/E-PMT/09/2022-23, Date: 16-06-2022. In this tender call this work 02 bidders are participated out of which 02 bidders 1. UMESH N (VENKATESHWARA ASPHALT AND CONCRETE MIX) 2. YELARTHI DAMU (SRI SAI RAM INFRATECH) are qualified technically and their financial bid opened. L1 bidder UMESH N (VENKATESHWARA ASPHALT AND CONCRETE MIX) is negotiated to Rs.15735337.60 (+2.77%) Above SR as per Hon'ble Commissioner and Work Committee vide No:260/22-23 Date 11.10.2022 . (Scanned copies are herewith attached for your kind reference).Hence tender is forwarding for your kind approval.. Scanned copy of approval is here with attached for your kind reference. Hence tender is forwarded for your kind approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel-PRADEEP B N	2022-07-15 18:45:28.0	2022-07-15 18:45:28.0	2022-07-15 18:45:28.0	Submit		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2022-23/OW/WORK_INDENT51953	bbmp_ee2_yel-PRADEEP B N	2022-07-15 18:03:35.0	2022-07-15 18:44:32.0	2022-07-15 18:45:28.0	Completed		Completed
Technical Bid Evaluation"	Approval For Technical Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT51953	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2022-07-15 15:55:22.0	2022-07-15 18:02:47.0	2022-07-15 18:03:35.0	Approve	The recommendation of EE is approved	Completed

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Technical Bid Evaluation"	Evaluate Technical Qualifications for tender BBMP/2022-23/OW/WORK_INDENT51953	bbmp_ee2_yel-PRADEEP BN	2022-07-04 12:10:01.0	2022-07-04 12:10:07.0	2022-07-15 15:55:22.0	Approve	Two bidders are participated for this work,1) UMESH N (VENKATESHWARA ASPHALT AND CONCRETE MIX) ,2. YELARTHI DAMU (SRI SAI RAM INFRATECH) are fulfilled the eligible criteria of technical evaluation, hence the technical bid is forwarding for approval.	Completed
Technical Bid Evaluation"	Start Technical Bid Evaluation	bbmp_ee2_yel-PRADEEP BN	2022-07-04 12:10:01.0	2022-07-04 12:10:01.0	2022-07-04 12:10:01.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2022-23/OW/WORK_INDENT51953	bbmp_ee2_yel-PRADEEP BN	2022-07-04 12:09:45.0	2022-07-04 12:09:58.0	2022-07-04 12:10:01.0	Completed		Completed
Bid Evaluation"	Technical Bids Opening for BBMP/2022-23/OW/WORK_INDENT51953	bbmp_ee2_yel-PRADEEP BN	2022-07-04 12:09:32.0	2022-07-04 12:09:41.0	2022-07-04 12:09:45.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2022-23/OW/WORK_INDENT51953	bbmp_ee2_yel-PRADEEP BN	2022-07-04 12:08:44.0	2022-07-04 12:08:53.0	2022-07-04 12:09:32.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2022-23/OW/WORK_INDENT51953	bbmp_ee2_yel-PRADEEP BN	2022-07-02 11:00:02.0	2022-07-04 12:08:40.0	2022-07-04 12:08:43.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel-PRADEEP BN	2022-07-02 11:00:02.0	2022-07-02 11:00:02.0	2022-07-02 11:00:02.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2022-23/OW/WORK_INDENT51953	bbmp_ee2_yel-PRADEEP BN	2022-06-18 17:24:07.0	2022-06-18 17:31:29.0	2022-06-18 17:31:29.0	Approved		Completed